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TASK ORDER NUMBER UC____
TITLE:  Statement of Work for Regional Governance of Flood Management in the Central Valley: Opportunities for Coordination between Regional Flood Management and Integrated Regional Water Management Processes

[bookmark: OLE_LINK5][bookmark: OLE_LINK6]Contractor:  Office of the President, Regents of the University of California
Campus: University of California, Berkeley
Task Order for Services under Standard Agreement No. 4600008548
DATE: 1 October 2013
I. PROJECT BACKGROUND
(*8/5/13 version to start October 1, 2013)

Climate change presents significant risks to water management in California. In addition to affecting water supplies, climate change is anticipated to increase the risk of severe flooding across the state, particularly in the Sacramento and San Joaquin river systems. The Department of Water Resources (DWR) has been working to consider these effects of climate change in regional-level water planning processes, such as the Central Valley Flood Protection Plan (CVFPP), and Integrated Regional Water Management (IRWM) planning. Regional-level governance arrangements enable participation of local stakeholders in the development of strategies that meet regional and statewide needs. Coordination between these regional-level planning processes can help ensure that climate change risks are adequately addressed. Furthermore, through a cooperative agreement with the Department of Waterways and Public Works (Rikjswaterstaat) in the Netherlands, DWR has an opportunity to identify lessons from Dutch water governance arrangements that can help improve DWR’s approach to planning for flooding and other aspects of water management.

The work under this task order will contribute to the assessment and improvement of the State’s preparedness for climate change impacts through an analysis of regional-level flood planning efforts within both the IRWM regions and Regional Flood Management Planning groups within the Central Valley. It will also advance DWR’s understanding of water governance arrangements in the Netherlands and identify relevant lessons for California. Overall, the task order will help improve coordination between IRWM and CVFPP planning processes, and inform the legislatively-mandated California Water Plan with regard to the adaptability of the state’s resource management strategies to the risks of climate change. 


II.	TASK ORDER DESCRIPTION 

Contract #4600008548 is hereinafter referred to as ‘Contract’. Work is to be performed by personnel at the UC Berkeley campus on behalf of the Regents of the University of California, hereinafter referred to as ‘Contractor’.

Elissa Lynn, the Program Manager II, Climate Change Adaptation, will serve as Project Manager for this Task Order and will be responsible for communicating project results to the appropriate Department and Natural Resources Agency personnel.

Under Task Order UC____, hereinafter referred to as ‘Task Order’, work will be performed as described in section III below and which aligns with the objectives (Activities) described in Contract Exhibit A, Section B:

8.1: research and optimize the use of modeling techniques to consider climate change in the context of economic, environmental, and political considerations of the Central Valley Flood Protection and Integrated Regional Water Management planning processes

9.2: identify improvements needed to gain acceptance in the scientific community of techniques and approaches to considering climate change in IRWM and the Central Valley Flood Protection Plan, as well as regional-level governance strategies that enable climate change adaptation

10.1: provide presentations to DWR personnel to transfer knowledge regarding the findings about the consideration of climate change in CVFPP and IRWM processes, regional-level governance strategies that contribute to the adaptive capacity of California’s water management systems, and lessons from Dutch water planning processes relevant to California. 


III. WORK TO BE PERFORMED 
The following tasks will be coordinated and supervised by the Climate Change Program at DWR, in consultation with staff in other DWR divisions, as appropriate.

Task 1. Write a report discussing the current status of Integrated Regional Water Management (IRWM) planning and Regional Flood Management Planning (RFMP) in the Central Valley with respect to flood management, including consideration of how climate change may impact flood risks, and identifying opportunities for coordination between the IRWM and RFMP processes to advance the Central Valley Flood Protection Plan. This report will be submitted electronically to DWR by the delivery date.

Task 2. Contribute to the IRWM strategic planning process, by providing written comments on strategic plan documents, and attending meetings that have bearing on the IRWM planning process. 

Task 3. Within the context of DWR’s on-going cooperation with Rikjswaterstaat (Department of Waterways and Public Works) in the Ministry of Infrastructure and the Environment of the Netherlands, participate in relevant meetings and identify opportunities for comparative research on aspects of water governance in California and the Netherlands. 


IV.	DEPARTMENT-PROVIDED INFORMATION

DWR will provide access to agency graphics, materials, photos and information, where such existing information will support the development of deliverables. In particular, the applications for Regional Flood Management planning grants and other associated documents related to the role of regional flood management planning groups, documents related to the IRWM strategic planning process, and information related to the cooperative agreement with Rikjswaterstaat in the Netherlands will be necessary to carry out this task order. It is also anticipated that DWR staff will provide written comments and review of draft work products.


V.	SUMMARY OF TASK ORDER DELIVERABLES
Contractor will provide either one (1) electronic copy or one (1) hard copy of each deliverable associated with this task order.  All appropriate deliverables will be formatted and provided in accordance with Exhibit A, Scope of Work, Section B.

Under Activities outlined in part III above, specific deliverables to this Task Order include
	Deliverable #
	Task Description
	Delivery Date

	1.1
	A written report that discusses the current status of Regional Flood Management planning (RFMP) groups and overlapping IRWM regions in the Central Valley, including governance structures, flood planning efforts, and consideration of how climate change affects flood risk, and identifies opportunities for connections between IRWM and RFMP processes. 

	MAY 31, 2014

	2.1
	Periodic written comments and/or participation in relevant meetings in person or by phone, as appropriate, in the context of the IRWM strategic planning process. 

	as needed

	2.2
	A brief written summary of contributions made to the IRWM Strategic Planning process.

	MAY 31, 2014

	3.1
	A brief report summarizing interactions with counterparts at Rikjswaterstaat and identifying opportunities for comparative research on Dutch and Californian water governance arrangements.
	 
	MAY 31, 2014




VI.	SCHEDULE OF PERFORMANCE

The work will be initiated upon notice to proceed by the Contract Manager. The period covered by this task order is from October 1, 2013 through May 31, 2014.  The required completion date for all activity is May 31, 2014. 

VII.	COSTS/BUDGET 

Contractor shall invoice all services according to Exhibit B of this Task Order agreement.  The total amount of this Task Order shall not exceed ten thousand, nine hundred and thirty eight dollars (USD $10,321) to be fully executed no later than June 30, 2014.

NOTE:
Should Contractor anticipate that additional money or additional time is needed to complete this Task Order, Contractor shall notify the Program Manager in writing within 45 working days of the depletion of funds or expiration of this Task Order to begin an amendment to this Task Order.  No further services are to be provided from the time funds are depleted until the Task Order amendment has been approved.  In addition, no services shall be performed after the expiration date.

VIII.	STAFFING 

Identification of key personnel working on this Task Order shall be specified and coordinated with the DWR project manager prior to start of work.  DWR and Contractor key staff and their information are presented below.

	DWR Key Personnel:
	

	Project Manager
	Program Manager
	Administrative Contact

	Elissa Lynn
	Mike Anderson
	Michael Healey

	Project Manager II, DSIWM
	State Climatologist
	Program Administrator

	901 P Street 
	3310 El Camino Avenue 
	901 P Street

	Sacramento, CA 95814 
	Sacramento, CA 95821 
	Sacramento, CA 95814

	Phone: (916) 651-0211
	Phone: (916) 574-2830
	Phone: (916) 651-1289

	Email: elynn@water.ca.gov 
	Fax: (916) 574-1210
	Email:

	
	Email: manderson@water.ca.gov 
	mhealey@water.ca.gov  





	Contractor Key Personnel:
	

	Principal-In-Charge
	Administrative Contact

	Jeff Romm
	Michi Takata

	Department of Environmental Science, 
	Contracts and Grant Analyst

	Policy, and Management
	University of California Berkeley

	Berkeley,  CA   94720-3114
	College of Natural Resources Dean’s Office

	Email: jromm@berkeley.edu
	135 Giannini Hall

	
	Berkeley,  CA   94720-3100

	
	Phone: (510) 643 4597

	
	Email: mtakata@berkeley.edu




IX.	AUTHORIZING SIGNATURES

Contractor and State agree that these services will be performed in accordance with the terms and conditions of Standard Agreement Number 4600008548.


	STATE OF CALIFORNIA
Department of Water Resources



__________________________________
Jon Ericson, Chief            (Date)
Hydrology  Branch


	CONTRACTOR 
Office of the President, Regents of the University of California


	
Lourdes G. DeMattos	    (Date)
Contract and Grant Officer
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